

## ZAMFARA STATE UNIVERSAL BASIC EDUCATION BOARD

### INVITATION TO TENDER

#### (1) INTRODUCTION AND SCOPE OF WORK

Zamfara State Universal Basic Education Board, Gusau has received the 1st - 4th Quarter 2023 FGN Matching grant from the Universal Basic Education Commission, Abuja. The Fund will be utilized for the improvement of infrastructure in Primary and Junior Secondary School across the State.

In compliance with the Public Procurement Act, 2007 and Bureau of Public Procurement's guideline, the Zamfara State Universal Basic Educational Board invites interested, competent and reputable Companies to Tender for the Procurement of the "Works" and "Goods" as described below.

#### PACKAGE I: CONSTRUCTION

S/N	PROJECT DESCRIPTION	LGA	LOCATION	PROJECT TITLE	LOT
1	Construction of 17 Classroom, 1 Nr Staffroom, 6Nr Offices & 12 Nr (Storey Building)	ANKA	Save School Anka	New Const	Lot 1
2	Construction of 3 classrooms office and store	BAKURA	JSS BAKURA	New Const	Lot 2
3	Construction of 3 classrooms office and store	BUKKUYUM	MASAMAR MUDI P/S BUKKUYUM	New Const	Lot 3
4	Construction of 3 classrooms office and store	B/MAGAJI	SHIYAR LIMAN B/MAGAJI	New Const	Lot 4
5	Construction of 3 classrooms office and store	BUNGUDU	U/GALADIMA P/S BUNGUGU	New Const	Lot 5
6	Construction of 3 classrooms office and store	GUNMI	MAIDABO P/S GUNMI	New Const	Lot 6
7	Construction of 3 classrooms office and store	GUSAU	FUG STAFF P/S GUSAU	New Const	Lot 7

8	Construction of 3 classrooms office and store	K/NAMODA	RUGGAR KOSAU P/S K/NAMODA	New Const	Lot 8
9	Construction of 3 classrooms office and store	MARU	JSS K/BIRNI MARI	New Const	Lot 9
10	Construction of 3 classrooms office and store	MARADUN	DANBAZA P/S MARADUN	New Const	Lot 10
11	Construction of 3 classrooms office and store	SHINKAFI	M/MAI TURARE P/S SHINKAFI	New Const	Lot 11
12	Construction of 3 classrooms office and store	T/MAFARA	MORAI P/S T/MAFARA	New Const	Lot 12
13	Construction of 3 classrooms office and store	TSAFE	GDJSS WAKZAMAI TSAFE	New Const	Lot 13
14	Construction of 3 classrooms office and store	ZURMI	GGDJSS ZURMI	New Const	Lot 14
15	Construction of 2 classrooms Children Play room and We (ECCDE)	ANKA	S/GARI P/S ANKA	New Const	Lot 15
16	Construction of 2 classrooms Children Play room and We (ECCDE)	BAKURA	D/KWAI P/S BAKURA	New Const	Lot 16
17	Construction of 2 classrooms Children Play room and We (ECCDE)	B/MAGAJI	ZARUMMAI	New Const	Lot 17
18	Construction of 2 classrooms Children Play room and We (ECCDE)	GUNMI	ABUBAKAR M.GUMMI P/S GUMMI	New Const	Lot 18
19	Construction of 2 classrooms Children Play room and We (ECCDE)	GUSAU	SAMARU P/S GUSAU	New Const	Lot 19
20	Construction of 2 classrooms Children Play room and We (ECCDE)	T/MAFARA	YELWA P/S T/MAFARA	New Const	Lot 20

21	Construction of 2 classrooms office and store	GUSAU	KASHARUWA P/S GUSAU	New Const	Lot 21
22	Construction of 2 classrooms office and store	BUNGUDU	JSS TORA BUNGUDU	New Const	Lot 22
23	Construction of 2 classrooms office and store	DAMBA	S/KATSINA P/S DAMBA GUSUA	New Const	Lot 23
24	Construction of 4 Pits VIP Latrines	ANKA	SAVES SCHOOL JSS ANKA	New Const	Lot 24
25	Construction of 4 Pits VIP Latrines	BAKURA	B/TUDU P/S BAKURA	New Const	Lot 25
26	Construction of 4 Pits VIP Latrines	BUNGUDU	LANGO P/S BUNGUDU	New Const	Lot 26
27	Construction of 4 Pits VIP Latrines	GUMMI	MAIAMA HABBI P/S GUMMI	New Const	Lot 27
28	Construction of 4 Pits VIP Latrines	GUSAU	SCIENCE P/S GUSAU	New Const	Lot 28
29	Construction of 4 Pits VIP Latrines	K/NAMODA	BULLA P/S K/NAMODA	New Const	Lot 29
30	Construction of 4 Pits VIP Latrines	MARU	ASHA LAFIYA P/S MARU	New Const	Lot 30
31	Construction of 4 Pits VIP Latrines	MARADUN	JSS G/KANO MARADUN	New Const	Lot 31
32	Construction of 4 Pits VIP Latrines	SHINKAFI	G/FOCAL P/S SHINKAFI	New Const	Lot 32
33	Construction of 4 Pits VIP Latrines	T/MAFARA	IJURA P/S T/MAFARA	New Const	Lot 33
34	Construction of 4 Pits VIP Latrines	TSAFE	NIZZAMIYA P/S TSAFE	New Const	Lot 34
35	Construction of 4 Pits VIP Latrines	ZURMI	GGDJSS ZURMI	New Const	Lot 35
36	Construction of 4 Pits VIP Latrines	GUSAU	KASHARUWA P/S GUSAU	New Const	Lot 36

37	Construction of 4 Pits VIP Latrines	GUSAU	IBRAHIM GUSAU P/S GUSAU	New Const	Lot 37
38	Construction of Perimeter wall fence (935m)	BUNGUDU	JSS NAHUCE BUNGUDU	New Const	Lot 38
39	Construction of Perimeter wall fence (588m)	BUKKUYUM	S/DANKO JUNAIDU P/S BUKKUYUM	New Const	Lot 39
40	Construction of Perimeter wall fence (404.10m)	GUSAU	WANKE P/S GUSAU	New Const	Lot 40
41	Construction of Perimeter wall fence (798.90m)	GUSAU	G/BAUSHE P/S GUSAU	New Const	Lot 41
42	Construction of Perimeter wall fence (660m)	K/NAMODA	GGDSS K/NAMODA	New Const	Lot 42
43	Construction of Perimeter wall fence (483m)	T/MAFARA	GARBADU P/S T/MAFARA	New Const	Lot 43
44	Construction of Perimeter wall fence (1208m)	ZURMI	JSS DAURAN ZURMI	New Const	Lot 44
45	Construction of Perimeter wall fence (202.50m)	GUSAU	JAURI P/S GUSAU	New Const	Lot 45

## PACKAGE II-RENOVATION

S/N	PROJECT DESCRIPTION	LGA	LOCATION	PROJECT TITLE	LOT
1	Renovation of 3 Classrooms office and Store with Existing Varandah	BAKURA	ADARAWA P/S BAKURA	RENOVATION	LOT 46
2	Renovation of 3 Classrooms, office and Store with Existing Varandah	BUKKUYUM	MALLAMAWA P/S BUKKUYUM	RENOVATION	Lot 47
3	Renovation of 3 Classrooms, office and Store with Existing Varandah	B/MAGAJI	G/FOCAL P/S B/MAGAJI	RENOVATION	Lot 48
4	Renovation of 3 Classrooms, office and Store with Existing Varandah	BUNGUDU	GDJSS RAWAYYA BUNGUDU	RENOVATION	Lot 49

5	Renovation of 3 Classrooms, office and Store with Existing Varandah	GUMMI	GDJSS GAYARI GUMMI	RENOVATION	Lot 50
6	Renovation of 3 Classrooms, office and Store with Existing Varandah	GUSAU	SAMINAKA P/S GUSAU	RENOVATION	Lot 51
7	Renovation of 3 Classrooms, office and Store with Existing Varandah	K/NAMOUA	GDJSS K/MADABO K/NAMODA	RENOVATION	Lot 52
8	Renovation of 3 Classrooms, office and Store with Existing Varandah	MARU	ASHA LAFIYA P/S MARU	RENOVATION	Lot 53
9	Renovation of 3 Classrooms, office and Store with Existing Varandah	SHINKAFI	BADARAWA P/S SHINKAFI	RENOVATION	Lot 54
10	Renovation of 3 Classrooms, office and Store with Existing Varandah	T/MAFARA	BANAGA D/BATURE P/S T/MAFAR	RENOVATION	Lot 55
11	Renovation of 3 Classrooms, office and Store with Existing Varandah	TSAFE	GDJSS Y/DOKON DAJI TSAFE	RENOVATION	Lot 56
12	Renovation of 3 Classrooms, office and Store with Existing Varandah	ZURMI	GDJSS DAURAN ZURMI	RENOVATION	Lot 57
13	Renovation of 3 Classrooms, office and Store with Existing Varandah	GUSAU	U/SHADO P/S GUSAU	RENOVATION	Lot 58
14	Renovation of 2 Classrooms, office and Store with Existing Varandah	BAKURA	DANKADU P/S BAKURA	RENOVATION	Lot 59
15	Renovation of 2 Classrooms, office and Store with Existing Varandah	BUKKUYUM	MASU P/S BUKKUYUM	RENOVATION	Lot 60
16	Renovation of 2 Classrooms, office and Store with Existing Varandah	B/MAGAJI	JSS MODOMAWA B/MAMAJI	RENOVATION	Lot 61

17	Renovation of 2 Classrooms, office and Store with Existing Varandah	BUNGUDU	G/GYARE P/S BUNGUDU	RENOVATION	Lot 62
18	Renovation of 2 Classrooms, office and Store with Existing Varandah	GUMMI	GARBA AJIYA P/S GUMMI	RENOVATION	Lot 63
19	Renovation of 2 Classrooms, office and Store with Existing Varandah	GUSAU	WANKE P/S GUSAU	RENOVATION	Lot 64
20	Renovation of 2 Classrooms, office and Store with Existing Varandah	K/NAMODA	KOGIN AUDU P/S K/NAMODA	RENOVATION	Lot 65
21	Renovation of 2 Classrooms, office and Store with Existing Varandah	MARU	MAYANCHI P/S MARU	RENOVATION	Lot 66
22	Renovation of 2 Classrooms, office and Store with Existing Varandah	MARADU	JSS G/KANO MARADUN	RENOVATION	Lot 67
23	Renovation of 2 Classrooms, office and Store with Existing Varandah	SHINKAFI	YAR DUGAJE P/S SHINKAFI	RENOVATION	Lot 68
24	Renovation of 2 Classrooms, office and Store with Existing Varandah	T/MAFARA	JSS JANGEBE T/MAFARA	RENOVATION	Lot 69
25	Renovation of 2 Classrooms, office and Store with Existing Varandah	TSAFE	BAWA GANGA P/S TSAFE	RENOVATION	Lot 70
26	Renovation of 2 Classrooms, office and Store with Existing Varandah	ZURMI	BAICE DAURAN P/S ZURMI	RENOVATION	Lot 71
27	Renovation of 2 Classrooms, office and Store with Existing Varandah	MARADUN	BAKYASUWA P/S MABADUN	RENOVATION	Lot 72

28	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	BAKURA	DANKADI P/S BAKURA	RENOVATION	Lot 73
29	Renovation of 2 Classrooms, office and Suite with Introduction of New Varandah	BUKKUYYUM	BUKKUYUM P/S	RENOVATION	Lot 74
30	Renovation of 2 Classrooms, office mid Store with Introduction of New Varandah	B/MAGAJI	GAYYA P/S B/MAGAJI	RENOVATION	Lot 75
31	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	DUNGUDU	LANGO P/S BUNGUDU	RENOVATION	Lot 76
32	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	GUMMI	GAMO P/S GUMMI	RENOVATION	Lot 77
33	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	K/NAMODA	G/FOCAL P/S K/NAMODA	RENOVATION	Lot 78
34	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	MARU	KADADDABA P/S MARU	RENOVATION	Lot 79
35	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	BADARAWA	JSS BADARAWA SHINKAFI	RENOVATION	Lot 80
36	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	T/MAFARA	IJURA P/S T/MAFARA	RENOVATION	Lot 81

37	Renovation of 2 Classrooms, office and Store with Introduction of New Varandah	TSAFE	G/DAN KAKA P/S TSAFE	RENOVATION	Lot 82
38	Renovation of 2 Classrooms, of office and Store with Introduction of New Varandah	ZURMI	JSS DAURAN P/S ZURMI	RE'NOVATION	Lot 83
39	Renovation of 4 Classrooms, and office	GUMMI	JSS DAKI TAKWAS GUMMI	RENOVATION	Lot 84
40	Renovation of 4 pits VIP Latrine	B/MAGAJI	GIRLS FOCAL P/S B/MAGAJI (BLOCK A)	RENOVATION	Lot 85
41	Renovation of pit VIP Latrine	B/MAGAJI	GIRLS FOCAL P/S B/MAGAJI (BLOCK II)	RENOVATION	Lot 86
42	Renovation of 4 pits VIP Latrine	B/MAGAJI	GIRLS FOCAL P/S B/ MAGAJI (BLOCK C)	RENOVATION	Lot 87

### PACKAGE III - FURNITURE AND EQUIPMENT

S/N	PROJECT DESCRIPTION	LGA	LOCATION	PROJECT TITLE	LOT
1	Supply and Fabrication of furniture (2 Sitter Pupils Desk, Chair, Teachers, Table and Teachers Chairs	Across the State	Western Zone	Supply/Fabrication	Lot 88
2	Supply and Fabrication of furniture (2 Sitter Pupils Desk, Chair, Teachers, Table and Teachers Chairs	Across the State	Central Zone	Supply/Fabrication	Lot 89
3	Supply and Fabrication of furniture (2 Sitter Pupils Desk, Chair, Teachers, Table and Teachers Chairs	Across the State	Northern Central	Supply/Fabrication	Lot 90

### PACKAGE IV: DRILLING OF BOREHOLES



S/N	PROJECT DESCRIPTION	LGA	LOCATION	PROJECT TITLE	LOT
1	Motorized Borehole hand pump	GUSAU	DAMBA P/S GUSAU	Drilling of Borehole	Lot 91
2	Motorized Borehole hand pump	ANKA	SABON GARI ANKA	Drilling of Borehole	Lot 92
3	Motorized Borehole hand pump	K/NAMODA	NAMODA DAY JSS K/NAMODA	Drilling of Borehole	Lot 93
4	Motorized Borehole hand pump	T/MAFARA	JSS YELWA T/MAFARA	Drilling of Borehole	Lot 94
5	Drilling & Fixing Borehole hand pump	ANKA	ABARE P/S ANKA	Drilling of Borehole	Lot 95
6	Drilling & Fixing Borehole hand pump	BAKURA	JNI P/S BAKURA	Drilling of Borehole	Lot 96
7	Drilling & Fixing Borehole hand pump	BUKUYUM	BUKUYUM	Drilling of Borehole	Lot 97
8	Drilling & Fixing Borehole hand pump	BUNGUDU	G/KUDE BUNGUDU	Drilling of Borehole	Lot 98
9	Drilling & Fixing Borehole hand pump	B/MAGAJI	B/MAGAJI	Drilling of Borehole	Lot 99
10	Drilling & Fixing Borehole hand pump	GUNMI	GUNMI	Drilling of Borehole	Lot 100
11	Drilling & Fixing Borehole hand pump	GUSAU	KURAJE P/S GUSAU	Drilling of Borehole	Lot 101
12	Drilling & Fixing Borehole hand pump	GUSAU	SAMINAKA P/S GUSAU	Drilling of Borehole	Lot 102
13	Drilling & Fixing Borehole hand pump	K/NAMODA	UMMARUN MAMUDA P/S K/NAMODA	Drilling of Borehole	Lot 103
14	Drilling & Fixing Borehole hand pump	MARU	TUNGAR AJIYA P/S MARU	Drilling of Borehole	Lot 104
15	Drilling & Fixing Borehole hand pump	MARADUN	BAKYASUWA MARADUN	Drilling of Borehole	Lot 105

16	Drilling & Fixing Borehole hand pump	SHINKAFI	BADARAWA P/S SHINKAFI	Drilling of Borehole	Lot106
17	Drilling & Fixing Borehole hand pump	T/MAFARA	S/KAYA ABARSHI T/MAFARA	Drilling of Borehole	Lot 107
18	Drilling & Fixing Borehole hand pump	TSAFE	JSS WANZAMAI TSAFE	Drilling of Borehole	Lot 108
19	Drilling & Fixing Borehole hand pump	ZURMI	B/DAURAN P/S ZURMI	Drilling of Borehole	Lot 109

## **(2) ELIGIBILITY CRITERIA**

All interested, capable and competent companies are required to submit the following documents:

- (a) Evidence of registration with the Corporate Affairs Commission (CAC);
- (b) Evidence of Tax Clearance Certificate for the three (3) years ending end on 31st December, 2022;
- (c) Certificate of Compliance by National Pension Commission (PENCOM) expiring in December, 2022;
- (d) Certificate of Compliance by Industrial Training Fund in line with the provision of ITF Act, 2011) expiring on 31st December, 2022;
- (e) Certificate of Compliance with the NSITF Employee Compensation Act expiring on 31st December, 2022;
- (f) Evidence of registration with Bureau of Public Procurement (BPP) by attaching the Interim Registration Report (IRR) expiring on 31/12/2022or valid certificate issued by BPP;
- (g) Evidence of registration with Zamfara State Bureau of Public Procurement or valid certificate issued by Zamfara BPP;

- (h) Evidence of registration with Zamfara State Universal Basic Education Board.
- (i) List of three (3) verifiable similar project completed/ongoing within the last five (5) years with completion certificate and/or award letters;
- (j) Evidence of financial capability to handle the project from reputable bank;
- (k) Sworn affidavit confirming that none of the officers of the Zamfara State Universal Basic Education Board or the Zamfara state Bureau of Public Procurement is a former or present Director, shareholder or has pecuniary interest in the bidder and that all the information being provided by the company are correct;
- (l) Letter of Consent to allow for verification of all documents submitted

### **(3) COLLECTION OF TENDER DOCUMENTS**

Tender documents should be collected from the office of the Head of Procurement Department Zamfara State Universal Basic Education Board Gusau old building Room 2 Headquarter upon presentation of evidences of payment of non-refundable Tender fee of N20,000.00 per lot made to the Finance Department, Zamfara State Universal Education Board Gusau.

### **(4) SUBMISSION/OPENING OF DOCUMENTS**

Two copies of Technical and Financial bids must be in separate envelopes and clearly mark appropriately enclosed in a sealed large envelop, clearly marked with the name of the Tender and addressed to:

The Head of Procurement Department

Zamfara State Universal Basic Education Board Headquarters Gusau,

Olusegun Obasanjo Drive, P. M B.1011. Opposite Poultry Unit, Zamfara State - Nigeria

Submission should be made on or before **12 noon Friday, 19 April, 2024**. Technical Bid opening shall be carried out immediately at **12 noon** on the same day at the Board Conferences Hall.

**Interested applicants are to note that:**

- (a) Nothing in this advertisement shall be construed to be a commitment on the part of the Zamfara State Universal Basic Education Board
- (b) The Zamfara State Universal Basic Education Board reserves the right to reject any/or all bidding packages
- (c) The Zamfara State Universal Basic Education Board is neither committed nor obliged to shortlist any contractor
- (d) Only pre-qualified bidders will be invited for financial bid opening at later date.

**SIGNED:**

**DIRECTOR OF PROCUREMENT**

**ZAMFARA STATE UNIVERSAL BASIC EDUCATION BOARD, GUSAU**

**ZAMFARA STATE**